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TFC Contract No. 18-095-000
Raba Kistner, Inc.
Assignment No, 7

Project No. 18-009-8455

INDEFINITE DELIVERY INDEFINITE QUANTITY
PROFESSIONAL SERVICES AGREEMENT
BETWEEN
THE TEXAS FACILITIES COMMISSION
AND
RABA KISTNER, INC.

TFC CONTRACT NO. 18-095-000
ASSIGNMENT NO. 7

THIS INDEFINITE DELIVERY INDEFINITE QUANTITY ASSIGNMENT NO. 7
(hereinafter referred to as “Assignment No. 7” or “Assignment”) is entered into by and between
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701
(hereinafter referred to as “TFC”) and Raba Kistner, Inc., located at 8100 Cameron Road, Suite
B-150, San Antonio, Texas 78754 (hereinafter referred to as “PSP”) (TFC and PSP are hereinafter
referred to individually as a “Party” or collectively as “Parties”), to be effective on the Effective
Date (as defined below) and the terms and conditions of which are as follows.

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional
Services is generally described as providing an asbestos containing materials survey of the GJ
Sutton Building and Annex located at 321 Center Street, San Antonio, Texas. Services shall
include, but are not limited to: sampling and specifications for abatement (hereinafter referred to
as the “Project”), as further depicted in “Exhibit A-7" PSP’s IDIQ Assignment No. 7 Proposal
dated November 20, 2018, attached hereto and incorporated herein for all purposes and consisting
of three (3) pages.

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 7 shall be
completed no later than December 31, 2019, unless terminated earlier as provided in Section 3.2
of the Agreement. The schedule is subject to adjustments for possible time extension; however,
any extension of time must be approved by the TFC and shall require an amendment to Assignment
No. 7.

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 7.

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the services
under this Assignment No. 7 with its own forces unless otherwise specified. If the scope of
services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the scope
of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to Section
11.2 of the Agreement.

FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 7 shall not
exceed the sum of Twenty-One Thousand Two Hundred and No/100 Dollars ($21,200.00). No
more frequently than once per month, PSP shall submit a Pay Application to TFC for services
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performed and reasonable and necessary costs and expenses incurred through the last day of the
previous month. Any reimbursable expenses, if allowed, shall be in accordance with Section 4.6
of the Agreement.

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR: For
this Assignment No. 7, PSP shall identify the Project Manager, PSP’s employees and all
subcontractors assigned to this project on the List of Project Manager and Subcontractors
(hereinafter referred to as the “List”), attached hereto and incorporated herein for all purposes as
“Exhibit B-7.”

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand that
the Project Manager, and any of PSP’s employees or subcontractors, be removed and replaced if,
in the sole opinion of TFC, their performance on this project or any other projects, is and/or was
inadequate or their continued involvement with the Project is, will, or has become detrimental to
the timely and successful completion of the project.

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor

shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from
TFC, which consent shall not be unreasonably withheld, conditioned, or delayed.

[This Space Intentionally Left Blank]
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ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and
their integrated attachment(s) constitute the entire agreement of the Parties and such are intended
as a complete and exclusive statement of the promises, representations, negotiations, discussions,
and other agreements that may have been made in connection with the subject matter hereof.
Unless an integrated attachment to this Assignment specifically displays a mutual intent to amend
a particular part of this Assignment, general conflicts in language between any such attachment
and this Assignment shall be construed consistently with the terms of this Assignment. Unless
otherwise expressly authorized by the terms of this Assignment, no modification, renewal, extension,
or amendment to this Assignment shall be binding upon the Parties unless the same is in writing and
signed by the respective Parties hereto.

This Assignment shall be effective as of the date of the last Party to sign.

TEXAS FACILITIES COMMISSION RABA KISTNER, INC.
Mike Novak Thomas Burr

Executive Direclor

. 12/19/2018 | 7:40 AM CST
Date of execution:

N G.C.
"y Dir.

M D.E.D.

Sr. Vice President & COO

Date of execution: 12/18/2018|3:48 PM CST
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EXHIBIT A-7

PSP’S IDIQ ASSIGNMENT NO. 7 PROPOSAL DATED NOVEMBER 20, 218
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Proposal No. PSF18-661-00 x RABA
November 20, 2018 = e “ KISTNER
Building Better Tomorrows
12821 W. Golden Lane

San Antonio, TX 78249
P.0. Box 690287

Ms..Dorot}.n/ Spearman San Antonio, TX 78269-0287
Senior Project Manager www rkci com
Facilities Design & Construction

ees . P 210.699.9090
Texas Facilities Commission F 210.699 6426

1711 San Jacinto Boulevard TBPE Firm £ 3257
Austin, Texas 78701

RE: Asbestos-Containing Materials Survey and Asbestos Abatement Specifications
GJ Sutton Building and Annex
321 Center Street
San Antonio, Texas

Dear Ms. Spearman:

Pursuant to your request on behalf of Texas Facilities Commission (CLIENT], Raba Kistner Environmental,
Inc. (RKEI) is pleased to submit this proposal to provide an Asbestos-Containing Materials (ACM) Survey
for the above-referenced property. We understand this survey is requested to supplement and confirm
previous ACM surveys conducted at the GJ Sutton Building and Annex, which are locally addressed at 321
Center Street, San Antonio, Texas. RKElI understands that the asbestos surveys are needed to support
the current project planning effort for the demolition of two building structures located at the above
reference address. This proposal includes a brief description of pertinent project information in addition
to our proposed scope of services. This proposal was prepared to define the proposed scope of services,
our assumptions, time and cost information, project schedule, and procedures for authorization to initiate
project activities.

SCOPE OF WORK
Task 1 - ACM Survey

RKE! will conduct an ACM survey at the above-referenced GJ Sutton Building Complex location for the
presence of ACM pursuant to Texas Asbestos Health Protection Rules — March 2003, as regulated hy the
Texas Department of State Health Services (TDSHS). The survey will be intrusive in nature (destructive
sampling) unless otherwise directed by CLIENT. In accordance with said rules, RKEI will collect up to three
bulk samples of each homogeneous material type for laboratory analysis for asbestos content. The collected
suspect ACM samples will be submitted for laboratory analysis to determine asbestos type and content by
Polarized Light Microscopy coupled with Dispersion Staining (PLM/DS) in accordance with approved EPA
methods of determining ashestos in the bulk samples per 40 CFR Part 763, Subpart F, Appendix A.

Upon completion of project activities and receipt of final analytical data, a letter report with appropriate

graphical attachments documenting project activities and discussing collective results will be prepared for
CLIENT’s use. The written report will include the following elements:

ENGINEERING & TESTING » ENVIRONMENTAL ¢ PROJECT MANAGEMENT o INFRASTRUCTURE
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a. Identification and location of the materials sampled;

b. Tabulated analytical results and laboratory reports of analyses with chain-of-custody
documentation;

¢. Condition assessment of positive materials identified: and

d. Recommendations for further action.

RKEI will provide one electronic copy deliverable in PDF format for CLIENT use.
Task 2 — Ashestos Abatement Specifications and Material Quantification

RKEI will utilize the services of an Individual Asbestos Consultant to prepare specifications for the
abatement of ACM identified in conjunction with Task 1 activities described herein. Technical
specifications for ACM removal will he prepared in accordance with applicable TDSHS requirements. ACM
locations and estimated quantities will be included in the aferementioned abatement specifications to
assist abatement contractors during their bidding and scoping process. The ACM abatement contractor
will be required to confirm the quantities of ACM to be abated.

ASSUMPTIONS
The following assumptions were made with regard to the scope of services described herein:

1. Access will be granted when needed to perform assessment activities and weather or other
conditions will not preclude access and collection of ACM samples.

2. ltisassumed that up to 150 types of building materials will be identified and tested in conjunction
with the ACM survey efforts, Three samples will be collected of each type of building material
(450 total samples).

3. Cost for laboratory analytical services is based on a normal turnaround time (3 day).
Environmental Services Cost and Schedule
RKEI will perform the scope of services described herein for a LUMP SUM FEE OF $21,200.%. This cost
includes professional labor and collection and testing of up to 450 samples of suspect ashestos-containing

building materials. Additional samples will be billed at $10.00 and CLIENT will be advised in advance if
additional sampling is needed.

RKEI will initiate this work within five business days of authorization to proceed and anticipates that a report
will be prepared within 2-3 weeks following completion of ACM survey activities.

LIMITATIONS
It should be noted that during its prime, asbestos was used in over 3,000 different building products and can

still be found in some products today. Attempts to locate and identify “all” asbestos is beyond the scope of

RABAKISTNER
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this survey. However, this survey will be conducted in accordance with industry standard for the
identification of asbestos building materials for standing structures.

Technical plans and specifications for abatement (including material quantification), bid preparation,
operations & maintenance plans, or removal of hazardous materials are not included in this scope of work.

The scope of work does not include assessment and sampling of improvements {bollards, signs, paving,
foundations, fencing, etc.) located outside the onsite building structures.

RKEI will not be responsible for roof repairs from roof sample locations.

ACCEPTANCE

We appreciate the opportunity to submit this proposal and look forward to working with you in the
execution of this project. This proposal and scope of services will be conducted in accordance with TFC
Contract No. 18-095-00 Indefinite Delivery Indefinite Quantity Professional Service Agreement between
the Texas Facilities Commission and Raba Kistner, Inc.-

The scope and fees associated with this proposal are valid for 120 days from issuance.

Very truly yours,

RABA KISTNER ENVIRONMENTAL, INC.

B DS

Brian D. Strye, M.S.
Environmental Project Manager

Pt U Feen

Richard V. Klar, P.G.
Vice President

BDS/srw

Copies Submitted:  Above (1 Electronic PDF Copy)

RABAKISTNER
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LIST OF PSP’S PROJECT MANAGER AND SUBCONTRACTORS



DocuSign Envelope ID: ABCBFBF4-77DF-41D2-817E-C913C04A56B7

LIST OF PSP PROJECT MANAGER

AND

SUBCONTRACTORS

TFC Contract No. 18-095-000
Raba Kistner, Inc.
Assignment No. 7

Project No. 18-009-8455

Exhibit B-7

(Name, Company Name, Address & Contact Person (Project Manager))

A. PSP Project Manager:

Brian Strye

Raba Kistner Environmental
12821 W. Golden Lane, San Antonio, Texas 78249

210-844-6131
bstrye@rkci.com

B. Subcontractors:

Fernado Martinez

Dios Dado Environmental Ltd.
9330 Corporate Drive Suite 301, Selma, Texas 78154

210-651-0570
famartinez! @yahoo.com

(Name)

(Company)
(Address)

(Cell #)

(Email)

(Name)

(Company)
(Address)

(Cell #)

(Email)

(Name)

(Company)
(Address)

(Cell #)

(Email)

For use with all 2018 IDIQ's
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